
  

Florida Department of Transportation 
CHARLIE CRIST      

GOVERNOR 
1109 South Marion Avenue 

Lake City, Florida 32025 

STEPHANIE C. KOPELOUSOS                  

 SECRETARY 

 
  

December 15, 2009  
  
To: Shortlisted proposers:  

 Anderson Columbia Co., Inc. / HDR Engineering, Inc.  
 Archer Western Contractors / GAI Consultants  

    Johnson Brothers and Misener Marine / Wilbur Smith Associates  
 Kiewit Southern Company / HNTB Corporation  
 

 
 
Addendum No.:  5  
   
Project #:  E2N35   
  
Design Build for construction of SR 9B from US 1 to SR 9A in Duval County, a limited access concrete road 
construction project on a new alignment, Jacksonville, Florida.   
 
Project #s: 209293-2 ARRA 550B and 209294-1 ARRA 549B  

  
The Calendar of Events has been changed.   
 
Note the changes to the posting for question period. 
 

Monday, Dec. 21 at noon             Deadline for posting questions on the web site. 
 

Thursday, Dec. 24 at noon            Deadline for posting answers on the web site. 
 
 
Please sign, date and email a copy of this addendum back to me today to indicate receipt. A copy of all 
addendums are to be returned with your bid package.   
  
 _________________________________________________________  
Company Name               Date  
  
__________________________________________________________       
Signature   



 
 

PROCUREMENT CALENDAR (SCHEDULE) OF EVENTS 
DESIGN BUILD, ADJUSTED SCORE 
An Economic Stimulus Project (ARRA) 

(No Stipends) 
E2N35 

Addendum # 5   Dated 12-15-09 
 

Design Build for construction of SR 9B from US 1 to SR 9A in Duval County, a limited access 
concrete road construction project on a new alignment, Jacksonville, Florida. 

  
Project #s:  209293-2 ARRA 550B and 209294-1 ARRA 549B 

 
December 21, (Monday) - Noon            Deadline for posting questions on the web site 

www2.dot.state.fl.us/construction/bidquestionmain.asp   
Watch daily for questions as they come in - they will be answered.  

 
December 24, 2009 (Thursday) - Noon Deadline for posting answers on the web site.    
  

January 13, 2010 (Wednesday) 2:00 p.m. Deadline for Receipt of Technical Proposals  

  
January 28, 2010 (Thursday)  Technical Review Committee Meeting to ask fact finding questions to 

each proposer in a one on one meeting, if needed.   

 
February 11, 2010 (Thursday) 2:00 p.m.  Technical Review Committee presents scores.     
 
February 11, 2010 (Thursday) 2:00 p.m.  Price package due/opened/added to scoring sheets publically.  
  
February 16, 2010 (Tuesday) 8:30 a.m.   Executive (Selection) Committee meeting.   
  
February 16, 2010 (Tuesday) 12:00 noon  Concurrence Letter to FHWA by email. (Project has FHWA full oversight.) 

  

March 3, 2010 (Wednesday)    Award encumbrance to be requested.  
 
March 4, 2010 (Thursday)   Award encumbrance received approved. 

  
March 8, 2010 (Monday) 4:45 p.m.  Posting for award begins. 
 
March 11, 2010 (Thursday) 5:00 p.m.  Posting for award ends.  
  
March 12, 2010 (Friday)    Project award by email for signing/overnight return with bond and 

insurance.  

  
March 19, 2010 (Friday)     Execution of contract by FDOT.  
   
All advertised Public Meeting are held at the Florida Department of Transportation, District 2 located at 1109 S. 
Marion Avenue, Lake City, Florida 32025-5874.  

  
Anyone needing special accommodations under the Americans with Disabilities Act of 1990 should send an e-mail to: 
patsy.elkins@dot.state.fl.us or call telephone number (386)758-3703. Special accommodation requests under the 
Americans with Disabilities Act should be made at least seven days prior to the public meeting.   

http://www2.dot.state.fl.us/construction/bidquestionmain.asp
mailto:patsy.elkins@dot.state.fl.us

